

GOVERNMENT OF ANDHRA PRADESH

ABSTRACT

Municipal Administration & Urban Development Department - Hyderabad Metropolitan Water Supply and Sewerage Board - Krishna Drinking Water Supply Project Phase-III - Recommendation of the Tender Committee of Hyderabad Metropolitan Water Supply and Sewerage Board in respect of the works under Package-1 for Rs.298,29,13,426.30/- - Approval of Government - Orders - Issued

MUNICIPAL ADMINISTRATION & URBAN DEVELOPMENT (K1) DEPARTMENT

G.O.Rt.No. 1720

Dated:27-12-2012.

Read the following:-

1. Govt. Memo No.30865/K1/2012, MA&UD(K1) Dept., Dt.12.12.2011
2. G.O.Ms.No.325, MA&UD(K) Dept., Dt.24.8.2012.
- 3 Govt. letter No.20432/K1/2012, MA&UD(K1) Dept., Dt.7.9.2012
4. From the MD, HMWS&SB, Hyderabad, Lr.No.HMWSSB/MD/KDWSP Ph- III/ eTenders/Pack-1/2012-13/748, Dated:29-11-2012.

* * *

ORDER:

In the G.O 2nd read above, Government have accorded administrative sanction to the project “Krishna Drinking Water Supply Project Phase-III” at a cost of Rs.1670Crores. Later, in the Government letter 3rd read above, have accorded permission to Hyderabad Metropolitan Water Supply and Sewerage Board to adopt LS tendering system instead of Engineering Procurement and Construction system for the works identified for Krishna Drinking Water Supply Project Phase-III, which are identical to the works taken up under Phase-I and Phase-II of Krishna Drinking Water Supply Project, as a special case in view of early completion of the Project and requested the Managing Director, Hyderabad Metropolitan Water Supply and Sewerage Board to take necessary further action, accordingly.

2. In the reference 4th read above, the Managing Director, Hyderabad Metropolitan Water Supply and Sewerage Board has stated that, during the 124th Tender Committee of Hyderabad Metropolitan Water Supply and Sewerage Board held on 21-11-2012, 22.11.2012 and 29.11.2012, the committee have accepted the lowest tender of M/s. Koya & Company Construction Ltd.JV with M/s.SMC Infrastructures Pvt. Ltd and M/s.the Indian Hume Pipe Co. Ltd., (M/s.KCCL-SMC-IHP(JV)), who have quoted for Rs. 298,29,13,426.30/- @ 0.5% less than estimated contract value of Rs.299,79,02,941/- for Krishna Drinking Water Supply Project Ph-III, Package-I works of “Manufacturing, supplying, lowering, laying, jointing, testing and commissioning of 2375mm dia MS Pumping main with cement mortar factory inlining and out coating from WTP at Kodapur to CWR at Nasarlapally (along Nagarjunasagar-Hyderabad Road from Km 116 to 82/2 Km) including manning, operation and maintenance for a period of 2 years”. Further, as per the Govt. instructions issued in the reference 1st read above, the Managing Director, Hyderabad Metropolitan Water Supply and Sewerage Board has requested the Government for approval of the tender committee recommendation for taking further process in the matter.

3. Government after careful examination of the matter, hereby approve the recommendation of 124th Tender Committee meeting of HMWS&SB and accord permission to the Managing Director, Hyderabad Metropolitan Water Supply and Sewerage Board to award Package-1 works of Krishna Drinking Water Supply Project Phase-III to the L1 bidder, M/s. Koya & Company Construction Ltd., JV with M/s.SMC Infrastructures Pvt. Ltd and M/s.the Indian Hume Pipe Co. Ltd.

4. The Managing Director, Hyderabad Metropolitan Water Supply and Sewerage Board, Hyderabad shall take necessary action accordingly.

(BY ORDER AND IN THE NAME OF THE GOVERNOR OF ANDHRA PRADESH)

B.SAM BOB

PRINCIPAL SECRETARY TO GOVERNMENT (UD)

To

The Managing Director, H.M.W.S & SB, Hyderabad

Copy to:

The Director (Technical), H.M.W.S & SB, Hyderabad

(P.T.O.)

// 2 //

The O.S.D.,to Mininister (MA) for information.
The P.S to Principal Secretary to Govt., MA&UD Dept.
The P.S to Spl. Secretary(P) to Govt., MA&UD Dept.
SF/SC.

//FORWARDED :: BY :: ORDER//

SECTION OFFICER